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Request for Statement of Interest (SOI) 

Randall Road over Metra, IC&E, U.P. and Tyler Creek 
 
The Kane County Division of Transportation is in need of professional services 
from a qualified engineering firm to provide engineering services as detailed in 
the attached preliminary scope of work. 
 
The County anticipates initiating this work in late September, 2013, with 
construction to take place in 2014. 
 
A Statement of Interest shall be submitted VIA KDOTQBS no later than 4:00 
P.M. on June 7th, 2013, and should be addressed to Michael Zakosek, P.E., 
Senior Project Manager. 
 
Statements of Interest received will be used by County engineering staff to 
develop a short-list of three (3) firms.  The County will then submit a Request for 
Proposal (RFP) and schedule interviews with the short-listed firms.   
 
For more information regarding the SOI, such as content and format of these 
items, please reference the QBS document found at 
http://www.co.kane.il.us/dot/consultant/selectionProcess.pdf .  Also, the SOI shall 
be submitted in PDF format viewable with the latest version of Adobe reader.   
 
If the respondent plans to utilize a sub-consultant for any portion of this work 
please note this on the submitted Statement of Interest.   
 
Short-listed firms will be posted at www.co.kane.il.us/dot.  Click on the link 
labeled “Consultant Selection”, then click on the link labeled “Consultant 
Selection Summary Table”. 
 
A Statement of Interest (SOI) received after the above noted deadline will 
not be considered. 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.co.kane.il.us/dot/consultant/selectionProcess.pdf
http://www.co.kane.il.us/dot
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Randall Road over Metra, IC&E, U.P. and Tyler Creek 
Scope of Work 
 
PROJECT DESCRIPTION/PRELIMINARY SCOPE OF SERVICES 
 
This work consists of phase II design services needed to replace the wearing 
surface on the Randall Road over Metra, IC&E, U.P., and Tyler Creek bridge.  
Any other needed repairs will be included as well. 
 
This work includes all design, permitting, coordination and plan preparation 
activities necessary to construct the project.   
 
 
 
 


