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2018 QBS 

Request for Statement of Interest (SOI)  

 

LONGMEADOW PARKWAY 

CORRIDOR IMPROVEMENT  

C3- Illinois Route 25 Improvements   

Section Number 18-00215-22-CH 

 
The Kane County Division of Transportation is in need of professional services from a qualified 

engineering firm to provide Phase III Construction Observation Engineering Services for the New 

Construction project, as above referenced.  

 

The attached Preliminary Scope of Services and Pre-Final Construction Plan and Specifications 

provide a summary of major items that will be encountered during the course of the construction 

observation services required. 

 

At this time the County anticipates starting this work in early to early-2019 with approximately 9 

months to complete the work.  

 

The Statement of Interest shall be submitted electronically via KDOT QBS no later than 2:00 pm 

on April 23, 2018 and should be addressed to David Boesch, Chief of Construction.   

 

If you plan to enter into a joint venture with another firm for this project please note this on your 

Statement of Interest, including the name of the firm you are entering into a joint venture with for 

this project. 

 

The short-listed firms will be posted on our Consultant Selection Summary Table at 

http://www.co.kane.il.us/dot/SOISummary.aspx  . 

 
Firms interested in providing services to Kane County are hereby notified of the Kane County’s 

Ethic Ordinance No. 10-206, in particular, Section 10, page 15. Only the firm that is ultimately 

selected for those professional services will be required to provide the required Ethic Ordinance 

information directly to the Kane County Division of Transportation as part of the consultant 

services agreement. The complete Ethics Ordinance no. 10-206 document is available on line at the 

following link, Kane County Ethics Ordinance. 
 

  A Statement of Interest (SOI) received after the above noted deadline will not be 

used as part of our consultant selection process. 

 

Please refer to the following for more information on this project. 
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I. PROJECT BRIEF 
 

 
1. The Kane County Division of Transportation (KDOT) has approved the attached Pre-Final 

set of plans for the Longmeadow Parkway Corridor Construction Improvement dated 03-

05-2015 and prepared by the consulting firms of Crawford, Murphy and Tilly (CMT).  

 

2. A very brief outline of the project scope, intended to pique your interest and encourage you 

to carefully examine the plans and become familiar with the project, is as follows: 

 

3. The preliminary plans hereby provided are for the entire Longmeadow Parkway Corridor 

Construction Improvement which has a total project length of 14,632.63 feet or 2.77 miles 

and is located in portions of the Village of Algonquin, Carpentersville, Dundee Township 

and unincorporated Kane County.  

 

4. These plans will soon be broken into 4 subsection plan sets with this subsection being 

referred to as C3, construction around the Illinois Route 25 Intersection which this SOI and 

QBS is addressing. A marked up plan sheet showing the limits of this subsection have been 

included for your reference. This subsection will be referred to as the “C3” IL Rte. 25 

section and is approximately 1923 feet or 0.36 miles from station 2270+50 to station 

2283+00 and Station 605+25 to 611.98. or from the east edge of IL. Rte. 25 to the terminus 

of LMP contract D. The project is located within a heavy to medium volume traffic corridor 

bounded by Illinois Route 25 with daily traffic counts that approach or exceed 17,000 ADT.  

Local businesses are located near the project corridor, and the area is at times, heavily 

traveled by both commercial and private trucks and automobiles traveling to the 

surrounding communities of Carpentersville, West Dundee and Algonquin. All driveways 

impacted by the project are to remain accessible, at all times, during construction of the 

project.   

 

5. Some pertinent plan sheets are, at a minimum, 58, 59, 66, 67, 91-93, 99-101, 106-117, 125, 

126, 128, 136, 137, 144, 146-152, 170, 171, 176-178, 212-216, 221-224, 244-246, 252-255 

and 281. It would be prudent to review the other pages to gain further knowledge about the 

C1 section.  

 

6. The Illinois Route 25 improvement has an anticipated duration of approximately 9 months 

and the majority of the work will be constructed as active roadway.  Based on the scope of 

work, expected start date and anticipated potential lead time for materials, the project will 

be completed over one construction seasons, as referenced in the specifications, with an 

anticipated start of early to early-2019. 

 

7. The improvement will involve, at a minimum, approximately 1923 feet of new roadway 

and 3050 of new path. As the quantities have not been broken out and are not easily 

identified we are not including approximate quantities. Those interested can ascertain 

quantities with a detailed take off of the plans. More detailed plans will be available at a 

later date.  

 

8. Relocations of existing utilities may be referenced in the plans and specifications. Any 

proposed relocated utilities will require ongoing coordination between the prime 

contractor, multiple sub-contractors and utility companies to relocate new services 
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efficiently. The rapid and accurate relocation of these utilities is critical to the successful 

completion of the project within the given time parameters.  

 

9. Restoration and landscaping within the project limits is commiserate with a project of this 

size. 

 

10. The project design will impact the surrounding businesses and community requiring 

organized coordination with KDOT and the surrounding local Villages affected by the 

work. 

 

11. Construction challenges for the project may be determined by a careful review of the plans 

and specifications. If time and opportunity permits, a site visit may be beneficial in the 

evaluation of project challenges as well as lend a better understanding of the proposed 

project. 

 

12. Funding for the project will involve Local and Federal funds with inspection and 

documentation as per IDOT Standard Specifications for Road and Bridge Construction. 

Any additional details should be referenced in an attached preliminary plan set. 

 

13. The Engineering Services Agreement will be completed using the BLR-05611 

Construction Engineering Services Agreement form and the consultant will be responsible 

for completion and submittal of all NOI and NOT documents as well as ensuring 

compliance of any NPDES permits for the project. 

 

14. The consultant shall provide professionally scanned copies of all “AS BUILT” plans, as 

well as the entire project job box, in both PDF and as an updated and amended Micro 

Station design file format as part of the engineering services for the project.  Copies of all 

photos taken by the RE and staff in JPEG format shall also be included in the final 

documents. These documents may be submitted on dedicated hard drives, flash drives or 

CDs, intended for archiving of important documents, depending on the file sizes. 

 

 

 

 

 


